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FAl 270 PHASE | BRIDGE REPLACEMENT PREFERRED ALT COST ESTIMATE

1270 Bndge over the Mississippi River

Preferred Option
Pay ltems Unit Cost lllinois Missour River Bridge Total
Gross Length of Atemative (FT) 7,076 FT 3,959 FT 5,483 F1 16,518 FT
Length of Bridge Omissions (FT) 0,232 FT 5483 FT 5,715 FT
Length of Alternative (FT) 7.076 FT 3,727 FT 10.803 FT
1 Removal items
Roadway Removal $ 1.108.209.93 [s 560.000.00 |'s 560,000.00 | | s 1,120,000.00
2 Earthwork
Earth Excavation $ 13.00 /Cuvd 64.831] $ 850.000.00 117691 $ 1,530,000.00 I's 182522 § 2,380.,000.00
Furnished Excavation s 9.50 /CuYd 116,830 | $ 1,110,000.00 48,000 | $ 460.000.00 IB 164,830 [ $ 1,570,000.00
3 Erosion Control $ 10.635.00 / Acre 29[ $ 310,000.00 193§ 210,000.00 |3 481 $ 520,000.00
4 Drainage
Mainline $ 145.00 /Ft 7.076 | § 1,030,000.00 3727 [ ¢ 550,000.00 [s 10,803 $ 1,580,000.00
5 Subbase, Bage, Surface, Sh
Mainiine 96.45 /SqYd 72563 | $ 7.000.000.00 478321 $ 4.620.000.00 $ 1203951 § 11.620.000.00
Mainline - Resurfacing 3490 /Sqvd 11,744 410.000.00 3 11,744 410,000.00
Ramps 93.15 /SqYd 8,140 760.000.00 8,140 760,000.00
Riverview Dnve 78.04 /SqYd 3 3 $
[ , Roadside Safety $ 22450 /Ft 7076 [$ 1.590.000.00 3727]s 840,000.00 1 s 10,803 $ 2,430.000.00
7_Traffic Signals $ _ 350.000.00 /Int | 2 $ 700,000.00 2]$ 700,000.00
8 Traffic Control items |s 530.000.00 $ 840.000.00 $ 1.500.000.00 $ 2.870,000.00
10 Fleld Office and Lab ) $ 2.000.00 /Cal Mon 481 $ 96,000.00 481 $ 96,000.00
11 En | Mitigation / Incidental items
12 {R Costs) $ 13,076,000.00 | $ 11,480,000.00 1.500.000.00 | $ 26.056,000.00
13 Structure Removal {# No CofferDams Req’) $ 250,000.00 $ 6,000.000.00 $ 6.250,000.00
14 Major Culverts $ 600.00 /Ft 290 $ 600,000.00 720 $ 440,000.00 $ 1,040,000.00
Estimated 5 @ 330"
15 _Bridg
River Crossing (See tal Sheet For Details) $  155,840.000.00 $  155,840.000.00
River Crossing Ramp
Riverview Dr Crossing, $ 4,400,000.00 $ 4,400,000.00
Proposed Retaining Walls
17 Subtotal (Structural Costs) $ 600,000.00 | $ 5.090.000.00 161.840,000.00 | § 167.530,000.00
18 {Road + Structural Costs) $ 13,676,000.00 | $ 16,570,000.00 163.340.000.00 | $ 193,586,000.00
19 Contigency 20% $ 2,740,000.00 | $ 3,320,000.00 32,670,000.00 | $ 38,730,000.00
20 Mobilization 6% $ 985,000.00 | $ 1,194,000.00 11,761.000.00 | $ 13,940,000.00
21 Total Construction Cost at Construction $ 17,401,000.00 | $ 21,084,000.00 207,771,000.00 | $ 246,256,000.00

Programming hag reviewed the scope, ka3 presented in this report. as well as the cost estimate.
-
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I-270 Bridge over the Mississippi River Supplemental Bridge Costs

ALL PRICES IN 2018 DOLLARS

Unit Price
Length (WA-P4)
Deck Width (WA-P4)
Length (P4-P6) LF -
Average Variable Deck Width (P4-P6) LF -
Length (P6-EA) LF -
Typical Width (P6-EA) LF -
Deck SF S 30.00
Barrier LF S 170.00
Median Barrier LF S 370.00
Primary Structural Steel SF S 77.00
Cap cyY $ 1,125.00
Column cYy S 1,125.00
Strut cY S 1,125.00
Shaft cY S 1,560.00
Rock Socket cY S 3,760.00
Abutments cYy S 1,125.00
Abutment Pile LF S 86.00
Lighting Each S 600.00
Pier Joints LF S 2,350.00
Abutment Joints LF S 770.00
SUBTOTAL
Miscellaneous % of Subtotal 7

GRAND TOTAL

Preferred Option

Final - Quantity Cost
EB WB
594 427
66.83 66.83
300 250 -
63 63 -
4,566 4,800 -
58.83 58.83 -
327,180 326,644 S 19,614,715.40
10,920 10,954 S 3,718,580.00
0 0 S -
327,180 326,644 S 50,344,436.19
3,627 3,627 S 8,160,000.00
4,494 4,494 S 10,111,805.00
914 914 S 2,056,000.00
9,168 9,168 S 28,604,012.62
2,680 2,680 $ 20,150,786.15
325 325 S 730,328.13
3,760 3,760 $ 646,720.00
50 50 S 60,000.00
265 265 S 1,245,500.00
129 129 S 198,660.00
S 145,641,543
S 10,194,908
S 155,840,000
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